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XX/XX/202X 

COMMERCIAL ELECTRIC VEHICLE CHARGING SERVICES TARIFF PROGRAM 

STATEMENT OF WORK 

 

This Statement of Work (“SOW”), effective on the date last signed below (“Effective Date”), is 

made subject to and will be governed by the Commercial Electric Vehicle Charging Services 

Agreement (“Agreement”) by and between Customer Name, Inc. (hereinafter, the “Customer”) 

and Florida Power & Light Company (hereinafter “Company”) (each a “Party” and collectively 

the “Parties”). Capitalized terms not otherwise defined herein have the definitions given to them 

in the Agreement. 

 

A. Objective 

 

The objective is to provide commercial electric vehicle charging infrastructure at the 

Customer facility located at the addresses identified in section B.1.  

 

B.  Monthly Service Payment 

 

1. Monthly Service Payment Amount:  

Site Address Description 

Level 2 

Port 

Count 

Monthly 

Service 

Payment 

    

 

i. To be billed as a separate line item on the Customer’s monthly electric utility bill 

from Company 

ii. Monthly service payment amount specified above based on indicative pricing 

pre-survey 

iii. The monthly service payment shown in B.1. is an estimate, subject to change, 

based on actual cost incurred during project design and construction 

iv. Final monthly service payment amount specified in B.1. will be provided to the 

Customer upon Commercial Operation Date and shall adhere to the Florida 

Public Service Commission approved regulated pricing defined in the 

Commercial Electric Vehicle Charging Services Rider tariff (rate schedule 

CEVCS-1) 

v. Monthly Service payment specified in B.1. is valid for 60 days from the date of 

issue indicated at the top of this SOW 

 

2. Customer Credit Requirements 

i. No credit requirements at this time 

 

C. Description of Work 

 

1. Design/Engineering Services 

i. Conduct survey, project feasibility analysis, electrical and other related studies 

required for project site design, permitting, and construction 

ii. Provide construction plans signed and sealed by a licensed professional 

engineer 

iii. Obtain and comply with construction permitting with the Authority Having 

Jurisdiction (AHJ) 
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2. Proposed Equipment Location  

i. Location specified in B.1. and Specifications 

• Level 2  charging equipment  

• Installation of the equipment at the locations outlined in Section B.1 

necessary to provide the services, including: 

o Transportation, rigging and setting of Equipment 

o Trenching and installation of necessary conduits and conductors 

o All power wiring installation/terminations 

o All control wiring installation/terminations 

o Panel, breakers, cable management, bollards, signage, and striping 

o Equipment startup and commissioning 
 

i. Location/easement information: Pursuant to Section 7 of the Agreement, 

Customer will be required to grant the expansion of existing FPL easement that 

currently exists around the FPL pad mount transformer, to include the location 

of the Equipment  

 

ii. In-scope structural/site work:  

• Concrete pads for Equipment 

• Trenching and asphalt repair, as needed 
 

3. Specific Permitting Requirements/Responsibilities 

i. Customer-provided site plan and/or survey, if available, for permitting and/or 

as-builts 

ii. Permit and permit fees by Company 

iii. Environmental permitting/compliance by Company 
 

4. Maintenance Services: Subject to Section 4 of the Agreement, Company will maintain 

the Equipment in accordance with the generally accepted industry practices.  
 

5. Service Levels: Pursuant to Section 4 of the Agreement, Customer and Company 

agree to the following service levels for Equipment repair: 

i. A Company representative and/or designee shall be available within five 

business days to diagnose problems and schedule repairs, installation, and 

replacement, as necessary.  

ii. Complete the repair of the Equipment within a commercially reasonable period 

of time; provided that if the repair cannot be completed within 96 hours, 

Company shall notify the designated Customer representative as to the reason 

why and, if more time is needed, provide an estimated timeframe for repairs. 
 

6. Use of Equipment: Company agrees that Customer may charge for use of Equipment 

at a rate mutually agreed upon by the parties. Customer will provide written 

notification to Company of intent to charge for use of Equipment 90 days in advance 

to allow reasonable time to establish pricing and payment processing. To facilitate the 

foregoing, the Company’s initial installation of the Equipment will include point of sale 

capabilities to enable charging users of the Equipment. The Company will cause its 

third party payment processor to pay the amount of such user chargers (less any 

payment processing fees) to the Customer.   
 

7. U.S. Federal Income Tax Treatment: The parties intend the Agreement to be treated as 

a sale of the Equipment for U.S. federal income tax purposes, and both parties agree 

to report the Agreement consistent with such treatment for U.S. federal income tax 
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purposes.  Customer will be treated as the owner of the Equipment for U.S. federal 

income tax purposes and will be entitled to claim any federal and/or state income tax 

incentives (including the federal investment tax credit, if applicable) associated with 

such ownership.  Company will not take any action that may jeopardize Customer’s 

right to receive such benefits 
 

D.  Estimated Project Timeline 

The total project completion time, including Equipment lead time, is estimated at 6-12 

months after the Effective Date. The estimated milestones are listed below and will be 

updated upon commencement.  

• Week 1: Contract signing and start Equipment sourcing  

• Week 2-10: Engineering phase 

• Week 11-18: Internal review and submittal to AHJ  

• Week 16-40: AHJ review, comments (as necessary) or approval to proceed 

• Week 20-46: Equipment installation  

• Week 22-50: AHJ inspection  

• Week 24-52: Startup, commissioning and networking 
 

E. Site Layout 

[Insert images here] 
                  

Customer Name             Florida Power & Light Company 
 

 

By: _______________________________   By: ________________________________ 
      (Signature of Authorized Representative)                                (Signature of Authorized Representative) 
 

      ________________________________                          _________________________________ 
(Print or Type Name)                                                                (Print or Type Name) 

 

Title:_______________________________   Title: _______________________________ 
 

Date: ______________________________   Date:  ______________________________ 


